BASECOURSE, 160 GYRATIONS, PG 64-22

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/26/09
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE ROADWAY LIGHTING REPLACEMENT, I-95
CALL ORDER 001 CONTRACT 1ID 29-090-01.01 COUNTIES NEW CASTLE
LETTING DATE 07/28/09 DISTRICT
STATE/FEDERAL AID NO: OEIM-NO056-037 CONTRACT TIME CALENDAR DAYS
CONTRACT DESCRIPTION URBAN (5,000 POPULATION OR MORE) PROJECT (S) OEIM-N056-037
ROADWAY LIGHTING REPLACEMENT, I-95
SET-ASIDE
VENDOR RANKING Contract was awarded on 08/26/09 to vendor KRISS CONTRACTING, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,299,092.09 157.7762% 100.0000%
1 KRISS CONTRACTING, INC., PO BOX 246, HARTLY, DE, 19953-0246 $ 1,457,185.40 100.0000% 63.3809%
2 BYERS ELECTRICAL CONSTRUCTION, P O BOX 335, CLAYTON, NJ, 08312 S 1,653,683.21 113.4848% 71.9277%
3 TUDOR ELECTRIC INC, 801 OTIS DR, DOVER, DE, 19901 $ 2,156,389.36 147.9832% 93.7931%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |KRISS CONTRACTING INC |BYERS ELECTRICAL CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 Bt T T e
SECTION 0001 INTERSTATE
| | |
0010 202000 10.000 cCY | 110.00000 1100.00] 45.00000 450.00] 51.00000 510.00
EXCAVATION AND EMBANKMENT | | |
0020 206000 49.000 cCY | 200.00000 9800.00] 502.00000 24598.00 | 661.00000 32389.00
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0030 209001 10.000 cCY | 70.00000 700.00| 45.00000 450.00] 51.00000 510.00
BORROW, TYPE A | | |
0040 209003 50.000 CY | 40.00000 2000.00 | 42.00000 2100.00| 48.50000 2425.00
BORROW, TYPE C | |
0050 210000 133.000 cCY | 30.00000 3990.00 | 26.00000 3458.00 | 29.00000 3857.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 251501 1500.000 LF | 5.00000 7500.00] 3.75000 5625.00 | 5.00000 7500.00
SILT FENCE | | |
0070 302007 18.000 cCY | 80.00000 1440.00] 130.00000 2340.00| 150.00000 2700.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0080 401665 6.000 TON | 320.00000 1920.00] 300.00000 1800.00] 345.00000 2070.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401666 10.000 TON | 320.00000 3200.00| 215.00000 2150.00| 250.00000 2500.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 10.000 TON | 320.00000 3200.00| 180.00000 1800.00] 207.00000 2070.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
| | |
| | |

PATCHING



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

ROADWAY LIGHTING REPLACEMENT,

TABULATION OF BIDS
FINAL

I-95

DATE
PAGE

08/26/09
001 -2

CALL ORDER 001 CONTRACT ID : 29-090-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/09 DISTRICT
SET-ASIDE
0 ) [ ( 1 [ ( )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0110 602586

REHABILITATION OF CONCRETE STRUCTURE

0120 605653

CLOSED-CELL JOINT SEAL
0130 605692

SILICONE JOINT SEAL
0140 701020

INTEGRAL PORTLAND CEMENT CONCRETE

AND GUTTER,
0150 705002

P.C.C. SIDEWALK, 6"
0160 720527

PLASTIC DRUMS
0170 720603

TYPE 1

REMOVE AND RESET GALVANIZED STEEL

AND OFFSET BLOCK
0180 720624

QUANTITY
4.000 CF
50.000 LF
50.000 LF
60.000 LF

CURB

484.000 SF

18755.000 EADY

36.000 EACH
POST

48.000 EACH

REMOVE AND REINSTALL W-BEAM FOR

GUARDRAIL
0190 732002
TOPSOIL,
0200 734013

PERMANENT GRASS SEEDING,
0210 735533

6" DEPTH

SOIL RETENTION BLANKET MULCH,

0220 742504

1452.000 sY

6897.000 sSY
DRY GROUND
6897.000 sSY
TYPE 3
10.000 HOUR

FLAGGER, NEW CASTLE COUNTY, HEAVY

CONSTRUCTION, STATE

0230 742520 10.000 HOUR
FLAGGER, NEW CASTLE COUNTY, HEAVY
CONSTRUCTION, STATE, OVERTIME

0240 743003 302.000 EADY
ARROWPANELS, TYPE C

0250 743500 302.000 EADY
WARNING LIGHTS, TYPE A

0260 743501 1815.000 EADY
WARNING LIGHTS , TYPE B

0270 743504 10.000 EACH

WARNING SIGNS

550.

80.

45.

85.

12.

60.

100.

15.

60.

87.

30.

160.

00000

00000

00000

00000

00000

.35000

00000

00000

00000

.50000

.00000

55000

80000

00000

.55000

.00000

00000

|[KRISS CONTRACTING INC

|BYERS ELECTRICAL CONSTRUCTION

AMOUNT | UNIT PRICE AMOUNT |
2200.00] 1800.00000 7200.00|
4000.00: 135.00000 6750 OO:
2250.00: 135.00000 6750 OO:
5100.00: 60.00000 3600 OO:

| |
5808.00| 18.00000 8712.00]
6564.25: 0.70000 13128.50:
2160.00: 260.00000 9360.00:
| |
4800.00| 390.00000 18720.00|
| |
21780.00] 12.00000 17424.00|
10345.50: 0.65000 4483.05:
27588.00: 2.70000 18621.90:

605.50: 60.55000 605.50:

| |

878.00] 87.80000 878.00]|

| |
9060.00| 35.00000 10570.00|

166.10: 0.55000 166.10:
1815.00: 1.55000 2813.25:
1600.00: 300.00000 3000.00:

| |

863.

115.

144.

78.

20.

1.

55.

287.

60.

87.

30.

100.

UNIT PRICE

00000

00000

00000

00000

00000

00000

00000

00000

.00000

.00000

.50000

55000

80000

00000

.52000

.00000

00000

3452.

5750.

7200.

4680.

9680.

18755.

1980.

13776.

11l61l6.

6897.

17242.

605.

878.

9060.

157.

3630.

1000.

00

00

00

00

00

00

00

00

00

00

50

50

00

00

04

00

00



INSTALLATION OF CONDUIT UNDER EXISTING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/26/09
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95
CALL ORDER : 001 CONTRACT ID : 29-090-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/09 DISTRICT : M6
SET-ASIDE
| ( 0 ) I ( | ( 2 )
|ENGINEER'S ESTIMATE |[KRISS CONTRACTING INC |BYERS ELECTRICAL CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 743506 60.000 EADY | 4.00000 240.00| 4.00000 240.00]| 5.00000 300.00
TEMPORARY BARRICADES, TYPE III | | |
0290 743514 302.000 EADY | 100.00000 30200.00] 67.00000 20234.00| 90.00000 27180.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0300 743525 2420.000 EADY | 5.00000 12100.00| 8.00000 19360.00| 8.00000 19360.00
TEMPORARY WARNING SIGNS | | |
0310 743537 302.000 EADY | 150.00000 45300.00] 198.00000 59796.00| 150.00000 45300.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0320 744505 8.000 EACH | 550.00000 4400.00| 400.00000 3200.00| 400.00000 3200.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0330 744510 12.000 EACH | 400.00000 4800.00 | 290.00000 3480.00 | 300.00000 3600.00
SUPPLY OF SPARE FRAME AND LID FOR | | |
JUNCTION WELL, TYPES 1, 2 AND 3 | | |
0340 744511 12.000 EACH | 400.00000 4800.00 | 595.00000 7140.00| 590.00000 7080.00
SUPPLY OF SPARE FRAME AND LID FOR | | |
JUNCTION WELL, TYPE 4 | | |
0350 744519 10.000 EACH | 720.00000 7200.00 | 400.00000 4000.00| 550.00000 5500.00
RELOCATION OF EXISTING JUNCTION WELL | | |
0360 744520 28.000 EACH | 900.00000 25200.00| 740.00000 20720.00| 900.00000 25200.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0370 744523 26.000 EACH | 1225.00000 31850.00] 940.00000 24440.00| 1400.00000 36400.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0380 744525 7.000 EACH | 475.00000 3325.00| 200.00000 1400.00]| 300.00000 2100.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0390 745526 20279.000 LF | 12.00000 243348.00] 9.55000 193664.45] 12.00000 243348.00
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | |
0400 745528 242.000 LF | 10.00000 2420.00 | 4.35000 1052.70| 7.00000 1694.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
0410 745532 1089.000 LF | 2.50000 2722.50]| 1.00000 1089.00| 2.50000 2722.50
SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT | | |
0420 745534 121.000 LF | 2.25000 272.25| 0.50000 60.50] 2.00000 242.00
SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT | | |
0430 745542 2516.000 LF | 35.00000 88060.00| 18.00000 45288.00| 21.00000 52836.00
| | |
| | |

PAVEMENT-DIRECTIONAL BORE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT,
CALL ORDER : 001
LETTING DATE : 07/28/09

SET-ASIDE

I-95

CONTRACT 1ID
DISTRICT

29-090-01.01

COUNTIES : NEW CASTLE

DATE
PAGE

08/26/09
001 -4

0 )

LINE NO / ITEM CODE / ALT

I (

|[KRISS CONTRACTING INC

I (

2 )

|BYERS ELECTRICAL CONSTRUCTION

UNIT PRICE

60.

10.

00000

.00000

.00000

00000

.00000

.00000

.00000

.86000

.55000

.40000

.27000

.55000

00000

.23000

.86000

.50000

.88000

3600.

121092.

363.

1210.

242.

3267.

3000.

31824.

33151.

47891.

543.

663.

1000.

38155.

796.

4277.

4927.

00

00

00

00

00

00

00

60

40

20

56

40

00

30

08

50

68

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e et
0440 745543 60.000 LF | 82.00000 4920.00| 55.00000 3300.00|
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0450 745544 20182.000 LF | 6.50000 131183.00]| 7.15000 144301.30]
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0460 745547 121.000 LF | 4.50000 544.50] 4.00000 484.00|
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0470 745548 121.000 LF | 16.00000 1936.00| 10.00000 1210.00]|
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
DIRECTIONAL BORE | | |
0480 745576 121.000 LF | 2.80000 338.80] 2.00000 242.00|
SUPPLY OF 2" SDR-13.5 HDPE CONDUIT | | |
0490 745577 1089.000 LF | 3.00000 3267.00]| 3.55000 3865.95|
SUPPLY OF 3" SDR-13.5 HDPE CONDUIT | | |
0500 745578 100.000 LF | 30.00000 3000.00| 45.00000 4500.00|
BRIDGE-MOUNTED GALVANIZED STEEL CONDUIT | | |
0510 746511 17110.000 LF | 2.50000 42775.00| 1.35000 23098.50|
CABLES, 1/#4 AWG | | |
0520 746512 21388.000 LF | 1.80000 38498.40| 0.85000 18179.80]
CABLES, 1/#6 AWG | | |
0530 746513 34208.000 LF | 1.75000 59864.00| 0.60000 20524.80|
CABLES, 1/#8 AWG | | |
0540 746514 428.000 LF | 0.90000 385.20| 0.35000 149.80]
CABLES, 1/#10 AWG | | |
0550 746515 428.000 LF | 1.30000 556.40| 0.85000 363.80]|
INSULATED GROUND CABLES, 1/#6 | | |
0560 746516 1.000 EACH | 1200.00000 1200.00]| 622.00000 622.00]
SERVICE INSTALLATION | | |
0570 746527 17110.000 LF | 1.75000 29942.50| 2.05000 35075.50|
CABLES, 1/#2 AWG | | |
0580 746564 428.000 LF | 1.35000 577.80] 1.35000 577.80]
INSULATED GROUND CABLES, 1/#4 | | |
0581 746566 1711.000 LF | 1.50000 2566.50 | 2.65000 4534.15|
CABLES, 1/#1 AWG | | |
0582 746567 1711.000 LF | 2.00000 3422.00| 3.35000 5731.85]|
| | |

CABLES, 1/#1/0 AWG



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95
CALL ORDER : 001 CONTRACT ID : 29-090-01.01
LETTING DATE : 07/28/09 DISTRICT : M6

SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

08/26/09
001 -5

LINE NO / ITEM CODE / ALT

REMOVAL OF CONCRETE POLE BASES AND
CABINET FOUNDATIONS

0 )

I (

1

)

|[KRISS CONTRACTING INC

I (

2 )

|BYERS ELECTRICAL CONSTRUCTION

125.

50.

445.

1260.

400.

55.

556.

275.

225.

125.

775.

UNIT PRICE

00000

00000

00000

00000

.27000

.63000

00000

00000

.60000

.60000

.70000

00000

00000

00000

00000

.40000

00000

15125.

30250.

83215.

89460.

543.

7921.

24000.

5280.

24419.

16905.

24133.

45036.

2200.

2700.

1500.

5817.

8525.

00

00

00

00

56

93

00

00

20

60

20

00

00

00

00

40

00

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— e et
0590 746590 121.000 EACH | 120.00000 14520.00] 60.00000 7260.00 |
GROUND ROD | | |
0600 746591 605.000 EADY | 75.00000 45375.00]| 245.00000 148225.00|
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0610 746594 187.000 EACH | 670.00000 125290.00| 200.00000 37400.00|
LUMINAIRE (HPS), 250 WATT | | |
0620 746595 71.000 EACH | 3500.00000 248500.00 | 1075.00000 76325.00 |
ALUMINUM LIGHTING STANDARD, 40' POLE | | |
0630 746605 428.000 LF | 0.90000 385.20| 0.35000 149.80]
INSULATED GROUND CABLE, 1/#10 | | |
0631 746622 1711.000 LF | 3.30000 5646.30 | 5.60000 9581.60 |
CABLES, 1/#4/0 AWG | | |
0640 746650 60.000 EACH | 2000.00000 120000.00| 255.00000 15300.00]
ALUMINUM TRANSFORMER BASE | | |
0650 746651 96.000 EACH | 100.00000 9600.00| 23.00000 2208.00 |
ACCESS COVER FOR TRANSFORMER BASE | | |
0660 746784 9392.000 LF | 3.00000 28176.00| 2.00000 18784.00|
INSTALLATION OF FIRST CABLE IN CONDUIT | | |
W/ EXISTING WIRE OR CABLE | | |
0670 746785 28176.000 LF | 2.00000 56352.00] 0.40000 11270.40]
INSTALLATION OF EACH ADDITIONAL CABLE | |
IN CONDUIT W/ EXISTING WIRE OR CABLE | |
0680 746787 34476.000 LF | 0.60000 20685.60 | 0.45000 15514.20]
REMOVAL OF CABLE FROM CONDUIT OR POLE | |
0690 746811 81.000 EACH | 500.00000 40500.00] 255.00000 20655.00 |
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
0700 746812 8.000 EACH | 150.00000 1200.00]| 85.00000 680.00]
INSTALLATION OR REMOVAL OF LIGHTINGMAST | | |
ARM | | |
0710 746815 12.000 EACH | 150.00000 1800.00| 75.00000 900.00]
INSTALLATION OF LUMINAIRE | | |
0720 746816 12.000 EACH | 150.00000 1800.00| 42.00000 504.00]
REMOVAL OF LUMINAIRE | | |
0721 746817 1711.000 LF | 3.00000 5133.00| 4.20000 7186.20|
CABLES, 1/#2/0 AWG | | |
0730 746830 11.000 CY | 2200.00000 24200.00| 760.00000 8360.00|
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/26/09
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE ROADWAY LIGHTING REPLACEMENT, I-95
CALL ORDER 001 CONTRACT 1ID 29-090-01.01 COUNTIES NEW CASTLE
LETTING DATE 07/28/09 DISTRICT M6
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[KRISS CONTRACTING INC |BYERS ELECTRICAL CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0740 746852 115.000 EACH | 1400.00000 161000.00| 705.00000 81075.00| 780.00000 89700.00
POLE BASE, TYPE 6 | | |
0750 746883 8.000 cCY | 1700.00000 13600.00| 820.00000 6560.00] 775.00000 6200.00
PARTIAL REMOVAL OF CONCRETE POLE BASES | | |
AND CABINET FOUNDATIONS | | |
0760 746884 50.000 EACH | 2500.00000 125000.00| 255.00000 12750.00| 330.00000 16500.00
EXPANSION FITTING FOR ELECTRICAL CONDUI | | |
0770 746885 13.000 EACH | 1500.00000 19500.00| 280.00000 3640.00] 1200.00000 15600.00
REMOVE AND REINSTALL LIGHTING POLE, | | |
MAST ARM, AND METAL TRANSFORMER BASE | | |
0780 746886 36.000 EACH | 100.00000 3600.00] 22.00000 792.00 | 75.00000 2700.00
REMOVAL OF METAL TRANSFORMER BASE | | |
0790 746887 36.000 EACH | 500.00000 18000.00| 26.00000 936.00] 75.00000 2700.00
INSTALLATION OF METAL TRANSFORMER BASE | | |
0800 746888 18.000 EACH | 1000.00000 18000.00| 350.00000 6300.00] 525.00000 9450.00
ALUMINUM LIGHTING SINGLE DAVIT ARM, 8' | | |
ARM SPREAD | | |
0810 746889 30.000 EACH | 1100.00000 33000.00] 380.00000 11400.00| 575.00000 17250.00
ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' | | |
ARM SPREAD | | |
0820 746890 19.000 EACH | 1200.00000 22800.00] 415.00000 7885.00| 650.00000 12350.00
ALUMINUM LIGHTING SINGLE DAVIT ARM, 15' | | |
ARM SPREAD | | |
0830 747506 1.000 EACH | 1500.00000 1500.00] 800.00000 800.00] 1500.00000 1500.00
CABINET BASE | |
0840 747509 1.000 EACH | 12000.00000 12000.00| 12000.00000 12000.00| 13000.00000 13000.00
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
0841 747510 1.000 EACH | 12000.00000 12000.00| 12300.00000 12300.00| 12000.00000 12000.00
LIGHTING CONTROL CENTER - 200A, 240/480 | | |
0850 755000 340.000 LF | 40.00000 13600.00| 33.00000 11220.00| 35.00000 11900.00
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
0860 758000 20.000 SY | 40.00000 800.00] 28.00000 560.00] 150.00000 3000.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0870 762001 220.000 LF | 10.00000 2200.00] 5.00000 1100.00] 7.00000 1540.00
| | |

SAW CUTTING, HOT MIX



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/26/09
PAGE 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : ROADWAY LIGHTING REPLACEMENT, I-95
CALL ORDER : 001 CONTRACT 1ID 29-090-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/09 DISTRICT
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[KRISS CONTRACTING INC |BYERS ELECTRICAL CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0880 762002 50.000 LF | 9.00000 450.00] 20.00000 1000.00| 20.00000 1000.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0890 763000 LUMP | 109493.79000 109493.79] 48245.00000 48245.00 | 69704.06000 69704.06
INITIAL EXPENSE | |
0900 763500 LUMP | 10000.00000 10000.00| 8240.00000 8240.00| 35000.00000 35000.00
MAINTENANCE OF TRAFFIC | | |
0910 763505 8.000 HOUR | 75.00000 600.00] 75.00000 600.00] 75.00000 600.00
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 2,299,092.09] $ 1,457,185.40] $ 1,653,683.21
—————————————————————————————————————————— e L S
CONTRACT TOTALS | $ 2,299,092.09] $ 1,457,185.40] $ 1,653,683.21

DBE GOALS |

0

80

0




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/26/09
PAGE 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE ROADWAY LIGHTING REPLACEMENT, I-95
CALL ORDER 001 CONTRACT 1ID 29-090-01.01 COUNTIES NEW CASTLE
LETTING DATE 07/28/09 DISTRICT M6
SET-ASIDE
| 3 ) I ( ) I ( )
| TUDOR ELECTRIC INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e et
SECTION 0001 INTERSTATE
| | |
0010 202000 10.000 cCY | 37.00000 370.00] |
EXCAVATION AND EMBANKMENT | | |
0020 206000 49.000 CY | 200.00000 9800.00] |
ROCK EXCAVATION FOR STRUCTURES AND | | |
TRENCHES | | |
0030 209001 10.000 cCY | 35.00000 350.00] |
BORROW, TYPE A | | |
0040 209003 50.000 CYy | 30.00000 1500.00] |
BORROW, TYPE C | | |
0050 210000 133.000 CYy | 120.00000 15960.00| |
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0060 251501 1500.000 LF | 4.50000 6750.00] |
SILT FENCE | | |
0070 302007 18.000 CY | 65.00000 1170.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0080 401665 6.000 TON | 300.00000 1800.00] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401666 10.000 TON | 300.00000 3000.00] |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0100 401667 10.000 TON | 300.00000 3000.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0110 602586 4.000 CF | 500.00000 2000.00] |
REHABILITATION OF CONCRETE STRUCTURE | | |
0120 605653 50.000 LF | 175.00000 8750.00] |
CLOSED-CELL JOINT SEAL | | |
0130 605692 50.000 LF | 100.00000 5000.00] |
SILICONE JOINT SEAL | | |
0140 701020 60.000 LF | 85.00000 5100.00] |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0150 705002 484.000 SF | 30.00000 14520.00| |
| | |

P.C.C. SIDEWALK, 6"



ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL
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0160 720527 18755.000 EADY | 1.50000 28132.50] |
PLASTIC DRUMS | |
0170 720603 36.000 EACH | 410.00000 14760.00 | |
REMOVE AND RESET GALVANIZED STEEL POST | |
AND OFFSET BLOCK | | |
0180 720624 48.000 EACH | 210.00000 10080.00 | |
REMOVE AND REINSTALL W-BEAM FOR | | |
GUARDRAIL | | |
0190 732002 1452.000 SY | 9.50000 13794.00] |
TOPSOIL, 6" DEPTH | | |
0200 734013 6897.000 SY | 1.25000 8621.25| |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0210 735533 6897.000 SY | 4.00000 27588.00| |
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0220 742504 10.000 HOUR | 60.55000 605.50] |
FLAGGER, NEW CASTLE COUNTY, HEAVY | | |
CONSTRUCTION, STATE | | |
0230 742520 10.000 HOUR | 87.80000 878.00] |
FLAGGER, NEW CASTLE COUNTY, HEAVY | | |
CONSTRUCTION, STATE, OVERTIME | | |
0240 743003 302.000 EADY | 37.50000 11325.00] |
ARROWPANELS, TYPE C | | |
0250 743500 302.000 EADY | 1.25000 377.50]| |
WARNING LIGHTS, TYPE A | | |
0260 743501 1815.000 EADY | 3.75000 6806.25]| |
WARNING LIGHTS , TYPE B | | |
0270 743504 10.000 EACH | 300.00000 3000.00 ]| |
WARNING SIGNS | |
0280 743506 60.000 EADY | 5.00000 300.00| |
TEMPORARY BARRICADES, TYPE III | | |
0290 743514 302.000 EADY | 150.00000 45300.00 | |
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0300 743525 2420.000 EADY | 8.25000 19965.00 | |
TEMPORARY WARNING SIGNS | | |
0310 743537 302.000 EADY | 120.00000 36240.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0320 744505 8.000 EACH | 390.00000 3120.00] |
| | |
| | |



INSTALLATION OF ADDITIONAL CONDUITSIN
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0330 744510 12.000 EACH | 290.00000 3480.00 | |
SUPPLY OF SPARE FRAME AND LID FOR | | |
JUNCTION WELL, TYPES 1, 2 AND 3 | | |
0340 744511 12.000 EACH | 575.00000 6900.00 | |
SUPPLY OF SPARE FRAME AND LID FOR | | |
JUNCTION WELL, TYPE 4 | | |
0350 744519 10.000 EACH | 615.00000 6150.00 | |
RELOCATION OF EXISTING JUNCTION WELL | | |
0360 744520 28.000 EACH | 700.00000 19600.00 | |
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0370 744523 26.000 EACH | 1300.00000 33800.00] |
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0380 744525 7.000 EACH | 445.00000 3115.00] |
REMOVAL OF EXISTING JUNCTION WELL | | |
0390 745526 20279.000 LF | 8.90000 180483.10] |
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | |
0400 745528 242.000 LF | 5.75000 1391.50]| |
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | |
0410 745532 1089.000 LF | 2.00000 2178.00 | |
SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT | | |
0420 745534 121.000 LF | 1.80000 217.80| |
SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT | | |
0430 745542 2516.000 LF | 22.00000 55352.00 | |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0440 745543 60.000 LF | 45.00000 2700.00 | |
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | | |
0450 745544 20182.000 LF | 5.50000 111001.00] |
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0460 745547 121.000 LF | 3.00000 363.00| |
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0470 745548 121.000 LF | 10.00000 1210.00| |
| | |
| | |

DIRECTIONAL BORE
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0480 745576 121.000 LF | 3.10000 375.10] |
SUPPLY OF 2" SDR-13.5 HDPE CONDUIT | | |
0490 745577 1089.000 LF | 3.25000 3539.25]| |
SUPPLY OF 3" SDR-13.5 HDPE CONDUIT | | |
0500 745578 100.000 LF | 27.50000 2750.00 | |
BRIDGE-MOUNTED GALVANIZED STEEL CONDUIT | | |
0510 746511 17110.000 LF | 2.04000 34904.40] |
CABLES, 1/#4 AWG | | |
0520 746512 21388.000 LF | 1.54000 32937.52| |
CABLES, 1/#6 AWG | | |
0530 746513 34208.000 LF | 1.05000 35918.40| |
CABLES, 1/#8 AWG | | |
0540 746514 428.000 LF | 0.35000 149.80] |
CABLES, 1/#10 AWG | | |
0550 746515 428.000 LF | 1.54000 659.12] |
INSULATED GROUND CABLES, 1/#6 | | |
0560 746516 1.000 EACH | 1430.00000 1430.00]| |
SERVICE INSTALLATION | | |
0570 746527 17110.000 LF | 3.05000 52185.50] |
CABLES, 1/#2 AWG | | |
0580 746564 428.000 LF | 2.04000 873.12] |
INSULATED GROUND CABLES, 1/#4 | | |
0581 746566 1711.000 LF | 2.75000 4705.25| |
CABLES, 1/#1 AWG | | |
0582 746567 1711.000 LF | 4.40000 7528.40 | |
CABLES, 1/#1/0 AWG | | |
0590 746590 121.000 EACH | 85.00000 10285.00] |
GROUND ROD | | |
0600 746591 605.000 EADY | 75.00000 45375.00] |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0610 746594 187.000 EACH | 315.00000 58905.00| |
LUMINAIRE (HPS), 250 WATT | | |
0620 746595 71.000 EACH | 1785.00000 126735.00| |
ALUMINUM LIGHTING STANDARD, 40' POLE | | |
0630 746605 428.000 LF | 0.35000 149.80] |
INSULATED GROUND CABLE, 1/#10 | | |
0631 746622 1711.000 LF | 7.35000 12575.85] |
| | |

CABLES, 1/#4/0 AWG
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0640 746650 60.000 EACH | 425.00000 25500.00| |
ALUMINUM TRANSFORMER BASE | | |
0650 746651 96.000 EACH | 90.00000 8640.00 | |
ACCESS COVER FOR TRANSFORMER BASE | | |
0660 746784 9392.000 LF | 2.60000 24419.20] |
INSTALLATION OF FIRST CABLE IN CONDUIT | | |
W/ EXISTING WIRE OR CABLE | | |
0670 746785 28176.000 LF | 0.80000 22540.80| |
INSTALLATION OF EACH ADDITIONAL CABLE | |
IN CONDUIT W/ EXISTING WIRE OR CABLE | |
0680 746787 34476.000 LF | 0.60000 20685.60| |
REMOVAL OF CABLE FROM CONDUIT OR POLE | |
0690 746811 81.000 EACH | 600.00000 48600.00 | |
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
0700 746812 8.000 EACH | 200.00000 1600.00| |
INSTALLATION OR REMOVAL OF LIGHTINGMAST | | |
ARM | | |
0710 746815 12.000 EACH | 150.00000 1800.00| |
INSTALLATION OF LUMINAIRE | | |
0720 746816 12.000 EACH | 100.00000 1200.00| |
REMOVAL OF LUMINAIRE | | |
0721 746817 1711.000 LF | 5.35000 9153.85| |
CABLES, 1/#2/0 AWG | | |
0730 746830 11.000 cCY | 825.00000 9075.00| |
REMOVAL OF CONCRETE POLE BASES AND | | |
CABINET FOUNDATIONS | | |
0740 746852 115.000 EACH | 975.00000 112125.00] |
POLE BASE, TYPE 6 | | |
0750 746883 8.000 cCY | 835.00000 6680.00 | |
PARTIAL REMOVAL OF CONCRETE POLE BASES | | |
AND CABINET FOUNDATIONS | | |
0760 746884 50.000 EACH | 3900.00000 195000.00] |
EXPANSION FITTING FOR ELECTRICAL CONDUI | | |
0770 746885 13.000 EACH | 600.00000 7800.00 | |
REMOVE AND REINSTALL LIGHTING POLE, | | |
MAST ARM, AND METAL TRANSFORMER BASE | | |
0780 746886 36.000 EACH | 140.00000 5040.00 | |
| | |

REMOVAL OF METAL TRANSFORMER BASE
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0790 746887 36.000 EACH | 140.00000 5040.00 | |
INSTALLATION OF METAL TRANSFORMER BASE | | |
0800 746888 18.000 EACH | 525.00000 9450.00 | |
ALUMINUM LIGHTING SINGLE DAVIT ARM, 8' | | |
ARM SPREAD | | |
0810 746889 30.000 EACH | 560.00000 16800.00 | |
ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' | | |
ARM SPREAD | | |
0820 746890 19.000 EACH | 630.00000 11970.00] |
ALUMINUM LIGHTING SINGLE DAVIT ARM, 15' | | |
ARM SPREAD | | |
0830 747506 1.000 EACH | 1610.00000 1610.00| |
CABINET BASE | |
0840 747509 1.000 EACH | 9875.00000 9875.00| |
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
0841 747510 1.000 EACH | 9875.00000 9875.00| |
LIGHTING CONTROL CENTER - 200A, 240/480 | | |
0850 755000 340.000 LF | 22.25000 7565.00 | |
HOT-MIX, HOT LAID, BITUMINOUS CONCRETE | | |
CURB | | |
0860 758000 20.000 sSY | 80.00000 1600.00| |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0870 762001 220.000 LF | 7.20000 1584.00 | |
SAW CUTTING, HOT MIX | | |
0880 762002 50.000 LF | 13.50000 675.00] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0890 763000 LUMP | 55000.00000 55000.00 | |
INITIAL EXPENSE | |
0900 763500 LUMP | 355000.00000 355000.00] |
MAINTENANCE OF TRAFFIC | | |
0910 763505 8.000 HOUR | 75.00000 600.00] |
TRAFFIC OFFICERS | |
SECTION TOTALS | $ 2,156,389.36| $ | $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 2,156,389.36] $ 0.00] $
DBE GOALS | 0 % S| %




